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SOUTH COAST LIGHTING & DESIGN

www.southcoastlighting.com

1101 Via Callejon, Suite 200
San Clemente, CA 92673
quotes@southcoastltg.com

949-276-8850 ph
949-276-8855 fx

Quote #: Q505465

Project Name: REDONDO BEACH-VETERANS PARK

Bid Date: 3/2/2021

To: Mike Klein
CITY OF REDONDO BEACH
531 N GERTRUDA AVENUE
PUBLIC WORKS DEPARTMENT
REDONDO BEACH, CA 90277

Qty Type Mfg Description Unit Price Ext Price
PRICE IS DIRECT TO CITY OF REDONDO BEACH
20 SCL REDONDO BEACH PIER POLES $4,240.00 $84,800.00
20 SCL FIXTURES (NO STEP DOWN TRANSFORMER)
20 SCL POLYCARBONATE ACORN GLOBES
20 SCL MARINE GRADE PAINT
20 SCL GFI AT TOP OF POLE
SUBTOTAL BEFORE TAX $84,800.00
TOTAL TAX @ 9.75% $8,268.00 $8,268.00
TOTAL $93,068.00
Mfg Code Terms Lead Time
SCL
Prices firm for entry by: 45 Days Shipment by: 70 Days Lead Time: 12-14 WEEKS
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*ANCHOR BOLTS SHIPPED PRIOR MAY BE SUBJECT TO A FREIGHT CHARGE NOT TO EXCEED $250.00%*

AT TIME OF ORDER, WE WILL REQUIRE AN ADDITIONAL NOTE WHICH STATES THAT OUR MFG IS CLEARED TO DELIVER
MATERIAL TO YOU.

~ PLEASE INCLUDE THE SOUTH COAST LIGHTING QUOTE # ON YOUR PO

~ PLEASE SEND ORDERS TO: YOUR INSIDE SALES REPRESENTATIVE AND

NEWORDER@SOUTHCOASTLIGHTING.COM

1. ANY CHANGES WILL REQUIRE A NEW QUOTE. IF THE COMPLETE QUOTE IS NOT USED THEN A NEW QUOTE WILL BE NEEDED.
2. CITY OF LOS ANGELES PROJECTS THAT ARE QUOTED WILL REQUIRE AT LEAST 25 WORKING DAYS FOR STRUCTURAL CALCS
& SUBMITTALS.

3. ALL PROJECTS WILL REQUIRE 10-25 DAYS OR LESS FOR STRUCTURAL CALCS & SUBMITTALS.

4. SOUTH COAST LIGHTING & DESIGN, INC (SCL) OR ITS MANUFACTURERS WILL NOT ASSUME RESPONSIBILITY IF YOU DO NOT
VERIFY YOUR WRITTEN REQUEST WITH THIS QUOTED BILL OF MATERIALS.

5. SALES TAX IS NOT INCLUDED UNLESS STATED ON QUOTE. IF SALES TAX IS TO BE ADDED AT TIME OF THE ORDER THEN A NEW
QUOTE WILL BE ISSUED.

6. THIS QUOTATION IS SUBJECT TO MANUFACTURER'S TERMS AND CONDITIONS.

7. THIS QUOTATION IS MADE WITHOUT BENEFIT OF COMPLETE PLANS AND SPECIFICATIONS. IT IS YOUR RESPONSIBILITY TO
INSURE THIS QUOTE ACCURATELY REPRESENTS YOUR BILL OF MATERIAL. IF A SUBSTITUTION IS QUOTED, SCL WILL NOT
GUARANTEE APPROVAL UNLESS STATED ON THE QUOTE. THE QUOTE IS BASED ON PART NUMBERS.

8. ANY CHANGES WILL REQUIRE A NEW QUOTE. IF THE COMPLETE QUOTE IS NOT USED THEN A NEW QUOTE WILL BE NEEDED.
9. A SEPARATE P.O. MAY BE REQUIRED FOR EACH MANUFACTURER AT TIME OF THE ORDER. SOUTH COAST LIGHTING WILL
COORDINATE ALL DELIVERIES TO OCCUR WITHIN A 30 DAY TIME FRAME.

10. SOURCE INSPECTIONS OR OUT OF STATE INSPECTION CHARGES ARE NOT INCLUDED UNLESS SPECIFICALLY SPELLED OUT
ON THIS QUOTE. THESE CHARGES ARE THE RESPONSIBILITY OF OTHERS.

11. CAL-TRANS PROJECTS WILL REQUIRE DESIGN YEAR, LUMINAIRE MAST ARM LENGTH, SIGNAL MAST ARM LENGTH, TENON
LOCATIONS, ETC., ETC., PRIOR TO ORDER. ORDERS CANNOT BE RELEASED WITHOUT THIS INFORMATION. 8.3 REQUIREMENTS
ARE NOT INCLUDED UNLESS STATED ON THIS QUOTE.

12. LAMPS, PHOTOCELLS, FUSES, SPARE PARTS, OR SPECIAL PRODUCT REQUIREMENTS, ARE NOT INCLUDED UNLESS STATED
ON QUOTE.

13. ACCEPTANCE OF ORDER IS CONTINGENT UPON CREDIT APPROVAL.

14. THE RESPONSIBILITY OF SETTING UP ANY AND ALL INSPECTIONS WITH THE CITY OF LA OR ANY OTHER CITIES REQUIRING
INSPECTIONS, IS UP TO THE ELECTRICAL OR GENERAL CONTRACTOR AND IS NOT THE RESPONSIBILITY OF SCL & MFG. IF THE
CONTRACTOR WOULD LIKE SCL TO HELP ARRANGE THESE INSPECTIONS, SCL WILL NEED A WRITTEN LETTER AUTHORIZING US
TO DO SO. ANY AND ALL COSTS ABOVE ANY ALLOWANCE GIVEN IN A QUOTE ARE THE RESPONSIBILITY OF THE CONTRACTOR.
15. FREIGHT ALLOWED QUOTES INCLUDE TWO HOURS OF OFFLOADING TIME. ADDITIONAL CHARGES AT $200 PER HOUR APPLY
IF DELIVERY OFFLOADING TIME EXCEEDS THE MAXIMUM TWO HOUR LIMIT.

16. IF ANY TEMPORARY LIGHTING IS REQUIRED DUE TO A DELAY, IT WILL NEED TO BE DISCUSSED PRIOR. SOUTH COAST OR
ANY OF ITS MANUFACTURERS WILL NOT PAY FOR ANY LABOR OR THE COST OF MATERIAL WITHOUT PRIOR APPROVAL.

17.IF A DETAIL-U IS REQUIRED, THERE MAY BE AN ADDER FOR IT; PLEASE INQUIRE WITH YOUR SALESMAN OR INSIDE
ASSOCIATE FOR THE ADDER.

18. BY REQUEST, UP TO 3 PAINT CHIPS MAY BE SENT OUT TO THE END-USER AT NO EXTRA CHARGE; ANY ADDITIONAL PAINT
CHIPS (FOR SAMPLING OR FOR RECORDS, ETC) REQUESTED MAY INCUR A CHARGE CONTINGENT ON SHIP-TO LOCATION.

19. SUPPLIER'S OBLIGAITION TO REPAIR OR REPLACE ANY DEFECTIVE PRODUCT SHALL NOT INCLUDE ANY OBLIGATION TO
REIMBURSE THE PURCHASER FOR TRANSPORTATION, INSTALLATION, REMOVAL, UNAUTHORIZED REPAIRS, OR ANY OTHER
EXPENSES THAT MAY BE INCURRED BY THE PURCHASER OR OTHERS IN RELATION TO ANY PRODUCT DEFECT. ANY CHARGES
ASSOCIATED WITH A REPAIR MUST BE JUSTIFIED, DOCUMENTED AND SUBMITTED FOR WRITTEN APPROVAL BY THE
MANUFACTURER.

20. ALL POLES TO BE UNWRAPPED ON DELIVERY; ALL POLES SHOULD BE UNWRAPPED AND REVIEWED UPON DELIVERY

21. IF A PURCHASE ORDER IS RELEASED IN MULTIPLE PHASES, IT WILL BE SUBJECT TO A $100 CHARGE ON SMALLER
PROJECTS.

22. SHIPPING DATE IS AN ESTIMATION AT TIME OF QUOTE, EXACT SHIPPING DATE AND TIME MAY CHANGE AT ORDER ENTRY.

23. SEND NEW ORDERS TO NEWORDER@SOUTHCOASTLIGHTING.COM AND COPY PERSON WHO ORIGINALLY SENT OUT QUOTE

Printed: 6/18/2026 12:13:24 PM Per: Julie Poncy Email: Juliep@southcoastlighting.com
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